ADDENDUM #4

PROJECT: CU Denver – 1250 14th Street
Domestic Water Booster Pump Addition
Bid Documents
Dated: September 17, 2019
SBE Project #190002

ADDENDUM #4 DRAWING AND SPECIFICATION DATE: April 27, 2020

This Addendum becomes part of the Contract Documents and shall be acknowledged by each bidder on the proposal form. All parts of the original specifications and drawings shall remain in force except as noted below:

1. Clarifications to Drawings and Specifications
   
   A. Work on all plumbing risers is to be completed by July 15, 2020. Outages, a floor at a time, are possible after July 15, 2020 but will need to be scheduled with CU FM 48 hours in advance.
   
   B. All ceiling patching is to be completed by July 15, 2020.
   
   C. Work may be performed in all bathrooms at one time before July 15, 2020. After that date, it will need to be scheduled per #1 clarification above.
   
   D. Access doors are to be installed within 12” of the PRV to provide reasonable access.

ATTACHMENTS:

1. N/A

END OF ADDENDUM #4